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RFP.P Exhibit C 
 

PRELIMINARY SCOPE OF WORK FOR “RFP-PLANNING”  
 
Following is the scope of work for that process which will occur after the 
selection of the Awardee of the RFP-Planning.  This process will be implemented 
to transition the Awardee’s Conceptual Plan to a Final Preferred Land Use Plan. 
 
 
INTRODUCTION 

 
The DNRC/Ballfield Task Force Parcel Project Area (“Victory Commons Project Area”), depicted 
on that map attached as RFP.P Exhibit A, encompasses approximately 21-29 acres +/- of Trust 
Land located in Section 36, Township 29N, Range 22W, abutting U. S. Highway 93 North in 
Kalispell, Montana.  The Victory Commons Project Area includes the former DNRC 
administrative building site (13.5 acres +/-), and contiguous acreage (13.5 acres +/-) presently 
leased to the City of Kalispell (“City”) for the Kidsports Athletic Complex (“Kidsports Athletic 
Complex”).  A third entity, “Kidsports,” is a local non-profit entity that represents the numerous 
groups that offer recreational and athletic activities at the Kidsports Athletic Complex, and 
which has also been responsible for developing improvements on the site.   Kidsports and the 
City have an agreement  outlining their working relationship pertaining to the Kidsports Athletic 
Complex and its improvements.   
 
The subject property is a parcel of Montana “Trust Lands” managed by the DNRC.  Trust Lands 
were dedicated to the State by the Federal Government at the time of statehood, with the 
stipulation that they be held “in trust” for the benefit of schools and other institutions.  The 
mission for Montana Trust Lands is to generate revenue for the Trust Beneficiaries over the 
long-term.  Tracts of land are dedicated to particular Trusts, in this case K-12, or“Common 
Schools” of the State of Montana.  The City’s and Kidsports’ objective is to meet the current and 
future needs for area youth by providing outdoor athletic and recreational opportunities at the 
Kidsports Athletic Complex.  The current 40-year lease which the City and DNRC entered into 
for the Kidsports Athletic Complex facility has 26 years left before its expiration, and it is the 
goal of the City and Kidsports to secure a permanent easement (i.e., “permanent use” 
easement) or acceptable alternative for this site. 
 
In December 2007, at the request of the DNRC Northwestern Land Office and the City of 
Kalispell, the staff/operational groups for those entities responsible for managing the Kidsports 
Athletic Complex lease (DNRC/Ballfield Task Force, currently the Project Coordination 
Committee) agreed to collaborate to offer for commercial development a parcel larger than the 
present DNRC administrative site and to secure the long-term sustainability of the Kidsports 
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Athletic Complex.  The Project Coordination Committee is comprised of staff members from the 
DNRC and the City of Kalispell, and representatives of Kidsports.    
 
As noted in the RFP-Planning introduction, five critical goals for the collaborative effort were 
ultimately established: 
 

 To facilitate the selection of a creative and effective Conceptual Plan design for the 
Victory Commons Project Area, while also demonstrating thorough consideration of the 
long-term stability of the Kidsports/Kidsports Athletic Complex.   
 

 To benefit the Common Schools Trust beneficiaries by providing an opportunity for 
DNRC to combine its former agency site with additional acreage from the City lease to 
create an “enhanced parcel,” with expanded commercial development opportunities 
and greater revenue. 
 

 To proceed through a collaborative planning process with the RFP-Planning Awardee 
and the Project Coordination Committee to develop the Conceptual Plan into a 
commonly beneficial Preferred Land Use Plan, with the additional intent to maximize 
predictability to the extent practicable by law.   
 

 To provide a developable site for the anticipated developer, and offer assurance to that 
developer that the three parties are operating in sync toward common goals. 
 

 To prepare for the RFP-Lease process, which will award the “Development and 
Operation Lease,” using the Preferred Land Use Plan as the basis for developing the 
Parcel.  The RFP-Lease process will also be the method of selecting the most appropriate 
developer of the Preferred Land Use Plan.  The selected developer from the RFP-Lease 
will complete or finalize entitlements as necessary and develop the Parcel.   

 
In an effort to insure that all participating members’ goals are met, and to provide predictability 
for the potential developer of the Victory Commons Project Area, the Project Coordination 
Committee researched and settled upon a dual Request for Proposal (“RFP”) process that 
includes first a planning RFP (RFP-Planning), and then an RFP for leasing (RFP-Lease) the Victory 
Commons Project Area.  Awardees to the RFP-Planning will submit a “Conceptual Plan” for the 
Victory Commons Project Area.  The Awardee will then work with the Project Coordination 
Committee as outlined in this detailed scope of work to refine the Conceptual Plan into a Final 
Preferred Plan. 
 
The DNRC administrative site boundaries are shown on RFP.P Exhibit A (Map), as well as 
acreage that is presently part of the Kidsports Athletic Complex, and combined, totals the 
potential Victory Commons Project Area.  The intended outcome is to have a commercial lease 
for a to-be-determined area positioned within the boundaries on the attached exhibit, based on 
the selected plan from the first RFP-Planning.   
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One important aspect of the successful plan will be to integrate as much planned area as 
possible into the Kidsports Athletic Complex lease.  In achieving this long-term existence of the 
Kidsports Athletic Complex the DNRC Ballfield Task Force envisions that RFP-Planning responses 
may include compatible and complimentary developments such as incorporating drainage 
requirements for the area as part of a park feature integrated into the contiguous Kidsports 
Athletic Complex, or offering a shared parking area that can handle commercial parking 
overflow as well as athletic field users.  The successful Awardee of the Planning RFP-Planning 
will work to define the parcel with integrated surrounding uses compatible with ball field usage.   
 
Acreage (commercial frontage) is currently under permanent easement to the Montana 
Department of Transportation (MDT) for a highway water runoff detention pond that is 
adjacent to the Victory Commons Project Area.  While this pond is not specifically necessary to 
the project, it is possible that negotiation with MDT could occur whereby the pond might 
conceivably be moved and incorporated into the Victory Commons Project Area to gain more 
commercial highway frontage, provided that the function of the pond is retained in the general 
vicinity of where the pond is now.  Movement of the pond would need to be coordinated with 
approval from the MDT.  The idea of pond relocation is illuminated primarily to provide the 
greatest flexibility for a potential development plan.   
 
The Awardee selected from the RFP-Planning will work at their own cost with the Project 
Coordination Committee to (1) create a flexible and integrated plan to define the parcel that 
will be leased for commercial development; (2) propose specific development for that parcel; 
(3) integrate that parcel’s proposed uses successfully with the Kidsports Athletic Complex lease 
in order to remove from the lease some of those additional areas that may offer common use 
options (as identified above or to be determined), and (4) propose alternatives that 
meaningfully insure the long-term existence of the Kidsports Athletic Complex.  
 
Benefits to the successful Awardee of the RFP-Planning will be: (1) having the opportunity to 
work closely and cooperatively with the primary stakeholders (DNRC, City, and Kidsports) on 
developing a mutually beneficial plan for integrating the proposed commercial use with the 
neighborhood and the City; (2) potentially occupying one of Montana’s best commercial 
properties, with immediate proximity to, and potential integration with, a highly populated 
“magnet” facility, Montana’s premier youth athletic complex (see RFP.P Exhibit F, Kidsports 
Usage); and (3) recognition for providing substantial support to a cherished local community 
project. 
 
Development of the parcel will be at the expense of the developer selected from the second 
leasing RFP (RFP-Lease).   
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Scope of Work 
 

Montana Department of Natural Resources and Conservation 
 

Part I: Existing Conditions (Analysis relating to Project Design and 
Development of Land Use Plan) 
 

A. Data Collection, Strategic Assessments 
B. Assess Stakeholder Interests and Issues 
C. Assess Zoning and Entitlement Issues 
D. Mapping  
E. Preliminary Technical Studies 
F. Environmental Activities and Permits 
G. Preliminary Economic Studies 

 
Part 1 Outcomes/Deliverables: Existing Conditions Analysis Report 
 

Part II: Development of a Preferred Land Use Plan 
 

A. Project Initiation – Develop Work Plan 
B. Understanding Development Opportunity, Community Context, and Physical Setting  
C. Initial Workshop 
D. Alternative Conceptual Land Use Development Plans 
E. Develop the Preferred Land Use Plan(s) 

 
Part II Outcomes/Deliverables: Preferred Land Use Plan 
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The required tasks are described as follows: 
 

Part I: Existing Conditions 
 

Task A: Data Collection, Strategic Assessments  
 
Awardee shall conduct a site visit to become familiar with the site and to gather data.  
Photographs shall be taken at the site visit to document any significant features.  
Representatives from  DNRC will assist in touring the area with the Awardee. 
 
DNRC has compiled a list of existing technical reports and studies related to the required tasks 
in this scope of work, which can be found in RFP.P Exhibit E.  DNRC also has established a 
Victory Commons Project Area Library where DNRC will maintain file copies of the technical 
reports in DNRC’s possession (as indicated on RFP.P Exhibit E) which will be available for review 
and copying by Awardee (resources may also be available at the City of Kalispell’s Planning 
Department).  Applicable Kidsports and/or City information and the sources of those 
documents may also be included. 
 
Awardee will review the catalog of existing reports and studies attached as RFP.P Exhibit E as 
well as any other reports available from other sources and shall determine which reports and 
studies should be used or relied upon in the implementation of the RFP-Planning Project 
Coordination Committee Interim Period.  Where existing reports and studies are adequate for a 
purpose, it is recommended that Awardee use such reports in the performance of the Required 
Tasks to avoid duplication of effort and expense and to expedite project completion.  Awardee 
shall obtain and provide to MT DNRC, for inclusion in the Victory Commons Project Area 
Library, copies of any existing technical reports and studies currently not included in the Victory 
Commons Project Area Library that Awardee may reference or rely upon in the performance of 
the Required Tasks. 
 
Note: The proponent is solely responsible for determining whether any such information so provided, in this exhibit 
or other information utilized, is accurate, relevant, or applicable to its proposal.  By providing this information in 
the exhibit, the DNRC makes no representations about this information and DNRC hereby disclaims all warranties of 
merchantability or fitness for a particular purpose or representations of any kind concerning the accuracy or 
suitability of the information contained on this exhibit list for any purpose. All such information listed in the exhibit 
is provided "as is" and any use of these materials by a proponent for any purpose is upon the express recognition by 
the proponent that there are no warranties or representations of any kind that the information listed in the exhibit 
is error-free. 

 
Task A Deliverables:  Awardee shall prepare a brief written report (Summary of Relevant 
Existing Reports and Other Data) that summarizes all relevant data reviewed, identified, and/or 
collected by Awardee and Awardee’s recommendations regarding the use of such data or 
information in the performance of the Required Tasks, to be submitted in both digital and hard 
copy (8 copies) format to Project Coordination Committee. 
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Task B:  Assess Stakeholder Interests and Issues 
 

1. Evaluate Business Planning Issues/Project Objectives 
 

Awardee shall identify and evaluate key business planning issues relative to the property, 
and identify expectations, both financial and cultural.  Awardee shall make 
recommendations to assist DNRC in articulating objectives which could significantly change 
the master plan and development strategy, including: 

 Benefit to the Trust Beneficiaries 

 Permanency for Kidsports 

 Commonly beneficial site plan 

 Developable parcel for the developer 

 Maximization of short term vs. long term value 

 Time horizon for developing the property 

 Identify objectives for future visioning of the Victory Commons Project Area 

 Others to be determined 
 
Task B1 Deliverables: Brief Preliminary Report of Key Business Planning Issues, to be 

submitted in digital and hard copy (8 copies) format to Project Coordination Committee. 
 

 
2. Stakeholder Identification, Contact List, Coordination Strategy 

 
A Project Coordination Committee (PCC) will be created for the project.  A key objective of 
both the RFP-Planning Awardee and the Project Coordination Committee will be to develop 
a strong, collaborative relationship and achieve positive results regarding identification and 
resolution of issues that arise.  The Project Coordination Committee will be comprised of 
DNRC (as the landowner), and the additional stakeholder representatives who have 
participated in the DNRC/Ballfield Task Force to date (Kidsports and the City of Kalispell).  
The Awardee shall work with the Project Coordination Committee (contact information 
available from DNRC) to devise a meeting schedule and communication plan.  The Project 
Coordination Committee will hold regularly scheduled meetings as needed for the duration 
of the project, and may hold additional special meetings as needed.  Awardee shall attend, 
conduct, and participate in the committee work throughout the process.  Awardee shall be 
responsible for scheduling meetings, preparing meeting notices, agendas, handout 
materials, compiling meeting notes and distributing notes. 
 
Task B2 Deliverable:  Agency Stakeholder Coordination Plan, Stakeholder Mailing and 
Contact List, Project Coordination Committee Meeting Schedule, Project Schedule, misc. 
updates, to be submitted in digital and hard copy (8 copies) format to Project Coordination 
Committee.  
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Task C:  Assess Zoning and Entitlement Issues 
 
Review and Evaluate Existing Entitlements 
 
Awardee shall gather and evaluate the entitlement context for the project.  Awardee shall 
review the existing Growth Policy, subdivision regulations, and zoning for the subject area, and 
evaluate what changes would be necessary for successful accommodation of commercial use   
Awardee shall discuss with DNRC, stakeholders and Project Coordination Committee members 
the issues, trends and opportunities to position the project in the most favorable light and 
expedite it. 
 
Task C Deliverable: Written summary of findings, to be reviewed with Project Coordination 
Committee, and to be submitted in digital and hard copy (8 copies) format to Project 
Coordination Committee. 
 

Task D: Mapping 
 

1: Topographic Base Mapping 
 
DNRC and the City will provide currently available mapping information to Awardee.  
Awardee will also review aerial mapping if available of the Victory Commons Project Area 
and of the ponding areas associated with the Parcel and use as appropriate.  At this stage 
Awardee is expected to use existing information and their own diligence to produce an 
approximate base map adequate to support the planning efforts. 
 
Task D1 Deliverables:  Topographic Base Map for Victory Commons Project Area and 
surrounding area that will be suitable for the planning process.  One ArcGIS compatible file 
with all monumented and targeted field control locations.  One set of CD-ROM or DVD 
containing 2’ contours at 1” = 100’ scale in Autocad DWG format, published in NAD 83 
Montana State Plane Projection.  Accuracy of the topography will be sufficient to accomplish 
this scope of work.  Another set of contour data will be delivered in ESRI shape file format. 

 
2. Existing Conditions Map and Report 
 
Throughout the planning phase of the project the Awardee will be collecting data regarding 
the existing conditions that will affect and may constrain the development of the Victory 
Commons Project Area.  Awardee shall incorporate the information that is collected into a 
series of maps that will build on the base map and, to the extent practicable, present layers 
of data in GIS data layers and AutoCad.  This information will be provided to DNRC in the 
form of AutoCAD and ESRI GIS files on a disk/flash drive and eight sets of printed maps. 
 
Task D2 Deliverables:  Upon completion of the site and area analysis, prepare a draft report.  
This report will document, in graphic and written form, information obtained in Task D1 and 
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will outline the physical opportunities and constraints to development of the Victory 
Commons Project Area.  This information will be used in the preparation of alternative and 
final plans.  A one– to two-page (maximum) executive summary will be included in the 
report.  The existing conditions map(s), Site and Area Analysis Report will include the 
following maps: 

 

 Location map to prescribed scale not to exceed 24” x 36” (board) and digital computer 
file in CAD. 

 

 Existing conditions map(s), showing existing conditions that may affect development, 
including surrounding land uses, existing zoning, municipal and private utilities, 
proposed and existing streets, approved, proposed and existing major transportation 
corridors, and preliminary circulation study, to be submitted in digital and hard copy (8 
copies) format to Project Coordination Committee.  These maps will include the 
following: 

 
o General land form and character including unique topographic features 
o Existing roadways, structures 
o Apparent access points opportunities and limitations 
o Apparent buildable area opportunities and limitations 
o Aerial photography (if available) 
o Utility, power line or other easements 
o Existing wet and dry utilities 
o Surface hydrology features and patterns and existing drainage features, 

capacities, and controls 
o Existing structures 
o Other reasonably available data to be determined. 

 

Task E:  Preliminary Technical Studies 
 

1. Water Availability Assessment (Existing wells and water rights) 
 

The purpose of this task is to support the planning effort of Part II of this scope of work.  
Awardee will determine the availability of municipal water to serve the site, as well as 
analyze the location, condition, and water rights associated with the existing on-site well 
and potential for use of that well’s water on site.  Awardee will work with the DNRC and the 
City to determine recommendation for disposition of water rights if appropriate. 
 
E1 Deliverables:  Awardee shall produce a brief report on findings to MT DNRC in digital and 
hard copy (8 copies) format for approval of the information being used as input to the Land 
Planning Effort. 
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2. Prepare Draft Wastewater Master Plan Report 
 
The purpose of this task is to support the planning effort of Part II of this scope of work.  
Awardee shall contact the City to determine the availability of municipal sewer.  In addition, 
Awardee shall analyze the status and/or location of previously used on-site sewage disposal 
systems that once served facilities or buildings. 

 
Task E2 Deliverable:  Awardee shall produce a brief report on findings to DNRC in digital and 
hard copy format for approval.  The draft Report will be submitted to DNRC in digital and 
hard copy (8 copies) format for approval of the information being used as input to the Land 
Planning Effort. 

 
3. Prepare Preliminary Storm Water/Drainage Plan 

 
Awardee will review and incorporate drainage capacity related to existing agreements for 
development to the north as well as the proposed development parcel. 
 
Criteria for storm water drainage will be to the standards for design and construction, 
Kalispell Storm water Design Manual. 
 
The preferred solution may include off-site drainage disposal utilizing additional available 
Kidsports Athletic Complex lands.   
 
The purpose of this task is to support the planning efforts of Part II of this scope of work.  
The work performed in this section is intended to identify major opportunities for 
development and develop conceptual level plans and budget estimates of required drainage 
facilities. 

 
There are specific commitments to storm water detention capacities associated with both 
the MDT detention and the DNRC agency site pond.  Please note that one facet of the 
successful plan may include combining those capacities with the storm water management 
plan for the Victory Commons Project Area Parcel.  Additionally there may be the 
opportunity for the Awardee to secure rights on the Kidsports Athletic Complex site to 
relocate the necessary detention/retention facilities thereby increasing size and flexibility of 
the development area.  The drainage features would have to be compatible with the 
Kidsports Athletic Complex Master Plan and might function as a park-like amenity and/or 
buffer between the Kidsports Athletic Complex and the development.  Awardee will be 
expected to integrate the Draft Master Drainage Plan with the preferred alternative 
identified to DNRC and the relevant Stakeholders. 
 
The referenced MDT pond is under permanent easement to the Montana Department of 
Transportation to provide water detention capacity for runoff from adjacent U.S. Highway 
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93.  Movement of the pond is a possibility, subject to successful negotiation with MDT and   
DNRC (and any other necessary approvals). 
 
Criteria for storm water drainage will be to the standards for design and construction, 
Kalispell Storm water Design Manual. 

 
 

Task E3 Deliverables: 
 
The Victory Commons Project Area Infill Drainage Information: 
 

1. Map: 
 
Awardee shall prepare a 24”x36” preliminary drainage map covering the Victory 
Commons Project Area and associated contiguous acreage, which proposes a draft 
Drainage Master Plan.  The draft Drainage Master Plan and Map shall be submitted with 
the narrative report.  The draft Drainage Master Plan map shall, at a minimum: 

 Locate and label the study boundary and the boundary of the Victory Commons 
Project Area 

 Locate and label existing and planned adjacent streets for the Victory Commons 
Project Area, as they may be modified by DNRC and Awardee in the development 
of the Preferred Land Use Plan 

 Show flow paths 

 Identify concentration points, design points, and minor and major storm flow 
rates. 

 
2. Draft Master Drainage Report:   

 
The Draft Master Drainage Report will include a one- to two-page executive summary 
that discusses objectives, preliminary solutions and recommendations.  However, it is not 
intended that a complete report be generated as part of this effort.  Instead, only those 
parts of the effort needed to support the land planning tasks in Part II will be developed 
in this task. 

 
The draft Master Drainage Map and Report will be submitted to DNRC in digital and 
hard copy format (8 copies) for approval of the information being used as input to the 
Land Planning Effort.  Once approved by DNRC this document will not be published as a 
stand-alone document, rather it will serve as the draft of the Master Drainage Plan to be 
finalized in Part II. 

 
4. Draft Master Streets Plan 

 
For the purpose of supporting and coordinating with the master planning efforts in Part II, 
Awardee shall include the following information: 



 

RFP.P Planning Exhibit C: SCOPE OF WORK, Page 11  

 

 

 Locations of connections to the adjacent public roadways (Hwy 93, Reserve Loop) 
that will serve the Victory Commons Project Area and the status of availability of 
approach/access permits onto public roadways. 

 The Awardee shall prepare a Preliminary Transportation Impact Study to document 
existing conditions and potential impacts on the transportation system.  The 
Awardee shall collect data to document existing conditions on the transportation 
system that will serve the Victory Commons Project Area development. 

o Analysis of existing conditions 
o Preliminary traffic volumes 
o Conceptual intersection design and location 
o Consider current and future plans for pedestrian connectivity with both 

pedestrian trail system/Kidsports Athletic Complex (including possible linkage 
with Kidsports Athletic Complex parking facilities) 

o Consider what will best interface with the neighboring uses, including 
Kidsports Athletic Complex 

o Consider which alternatives offer the most flexibility for Victory Commons 
Project Area planning options. 

 
Task E4 Deliverables:  Awardee shall submit a draft Preliminary Transportation Impact 
Study which shows how this site relates to the adjacent arterial system, relates to the 
adjacent users, and provides for appropriate internal circulation.  The draft Master Streets 
Plan will be submitted to DNRC in digital and hard copy format (8 copies) for approval of the 
information being used as input to the Land Planning Effort in Part II. 

 
Task F.  Environmental Activities and Permits 
 
The site borders an MDT detention pond to the south and the site also contains a seasonal 
water feature.  The seasonal water feature provides for some formalized off-site storm water 
drainage capacity for adjacent development.  Successful plan alternatives may involve 
relocation and or redesign of existing water features. 
 
The only cultural resource that has been identified in Section 36 is the “Spring Prairie Tree.”  
The tree is located outside the Victory Commons Project Area (on the Kidsports Athletic 
Complex lease) and consequently is not likely to be an issue for this project.   
 
Pursuant to Section 77-1-121(1), MCA, the Department is obligated to prepare a MEPA 
document to evaluate the anticipated environmental impacts of either: a sale; an exchange; a 
right-of-way, an easement, the placement of an improvement, a lease, a license, or a permit.  
Pursuant to Section 77-1-121(4), MCA, the Department and the State Land Board are exempt 
from MEPA where they take actions or prepare plans which are consistent with neighborhood 
plans, zoning regulations, conditions of subdivision review, annexation, plans for extension of 
services, and other local planning actions. 
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Determine any known or potential local, state, and federal permitting responsibilities required 
to support the proposed plan. 
 

1. Environmental Site Assessment (ESA) Summary 
 

The City and DNRC have recently completed a Phase 1 ESA for an area expanded well 
beyond the Victory Commons Project Area.  This information is available to the Awardee 
(see RFP.P Exhibit E: Existing Technical Reports and Studies). 
 
It is Awardee’s responsibility to review other pertinent available existing documents relating 
to this property, including but not limited to those listed in RFP.P Exhibit E: Existing 
Technical Reports and Studies. 

 
Task F1a-F1b Deliverables:  Draft a report summarizing any critical environmental issues or 
limitations and recommendations, if any, for further study and/or action (8 hard copies, 8 digital 
copies, .pdf). 
 

Task G: Preliminary Economic Studies 
 
At the commencement of the project Awardee shall engage or have on staff a qualified real 
estate professional to provide consulting services related to the development and review of the 
Preliminary Market Analysis, Preliminary Marketability Study, and Preliminary Economic Study. 
 

1. Assess Regional Economic Issues 
 

Development of the Victory Commons Project Area is likely to be significantly affected by 
regional economic issues.  Awardee should identify and evaluate the major regional 
economic issues that are likely to affect development within the Victory Commons Project 
Area, particularly those that may affect land use decisions, and shall gather the information 
relevant to a preliminary strategic assessment of those issues, so that Awardee will be in a 
position to make appropriate recommendations regarding the strategies that DNRC and/or 
Awardee should pursue to address such issues. 
 
Issues that Awardee should address include, but are not limited to, the following: 
 

 How does the Awardee view this development fitting into the surrounding economic 
development area, from a commercial perspective? 

 Does the Awardee anticipate phasing, and if so, what would be the phasing plan? 

 What can and what should be done to attract businesses and jobs to the project 
area, and what types of industries should be the focus of job development activities? 
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Task G1 Deliverables:  Awardee shall prepare a report (Strategic Assessment of Regional 
Economic Issues—8 hard copies, 8 digital copies) providing Awardee’s preliminary and 
strategic assessment of regional economic issues and Awardee’s recommendations 
regarding the strategies that should be pursued by DNRC and/or Awardee to address such 
issues. 

 
2. Preliminary Market Analysis Study 
 
At the commencement of the project, the Awardee shall engage a qualified real estate 
professional to provide consulting services related to commercial development. 
 
It is anticipated that the Preliminary Market Analysis Study will cite all published and 
unpublished sources of information used, and will include in an appendix copies of all 
materials referenced or cited in the study and the quantitative analysis methodology.  The 
study would define the area within which valuation influences (current and future) would 
be expected to affect the values of properties similar to that of the Victory Commons 
Project Area in terms of the following: 
 
Physical considerations: 

 Relationship of overall market (location) 

 Existing and proposed street patterns 

 Convenience to public transportation 

 Convenience to schools 

 Convenience to shopping and services 

 Convenience to parks, recreational areas and churches 

 Pattern of land use, shape and size of lots 

 Availability and capacity/quality of utilities 

 Other relevant considerations 
 
Social Considerations: 

 Demographic patterns and population trends (area specific) 

 Population 

 Personal income 

 Employment trends 

 Age 

 Education 

 Employment stability/labor turnover 

 Family size 

 Length of residence 

 Crime and traffic violation statistics (area specific) 

 Other relevant considerations 
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Economic Considerations: 
 

 Location of new and proposed developments (list generic/or specific land-use types) 
and projected build out 

 Number of building permits by land-use type 

 Occupancy characteristics (strip commercial vs. shopping center, etc.) 

 Rent rates and land values by land-use type 

 Space inventory and vacancy rates by land-use type 

 Growth analysis (general overview) 

 Significant changes in use 

 Lenders’ influence and attitudes toward specific types of development 

 Absorption trends & patterns by land-use type 

 Traffic volumes and resultant impacts 

 Unit land prices of competing properties 

 Taxes (breakdown, rates, etc.) 

 Special assessments, if any, but not limited to, hookup fees, tap-in fees, developer 
taxes, etc. 

 Housing market trends and analysis 

 National factors 

 Land use patterns and master plan analysis 

 Inventory of existing competition 

 Residential housing growth and trends 

 Commercial growth and trends 

 Retail sales 

 Economic development considerations 

 Proximity of higher educational institutions 

 Employment centers 

 Other pertinent economic factors 

 Supply and demand projection 
 
While conducting the Preliminary Market Analysis Study, Awardee shall periodically review 
and consider the information developed and recommendations made by Awardee in its 
conducting of the other master land planning and zoning tasks described in this RFP-
Planning Project, to ensure that the recommendations are consistent with and appropriate 
in light of such other information and recommendations, and should recommend changes 
to the land plan and zoning as may be appropriate to optimize the land values.  The 
information and analysis being developed by Awardee should be accounted for at the same 
time in all tasks. 
 
Task G-2 Deliverables:  Awardee shall submit eight draft copies of the Preliminary Market 
Analysis Report for DNRC review.  Review comments shall be addressed and eight copies of 
the draft Final Report submitted for DNRC review and approval.  Upon approval by DNRC, 
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the Final Report shall be prepared.  The Awardee shall deliver the final Preliminary Market 
Analysis Report in MS Word and .pdf format on CE and twelve hard copies. 
 
3. Preliminary Marketability Study 

 
The Preliminary Marketability Study shall identify the study area and reasons for 
parameters based upon findings contained in the Preliminary Market Analysis Study.  This 
analysis should include the following: 
 

 Selected site description and analysis 

 Neighborhood analysis 

 Regional analysis 

 Site availability 

 Quality Attribute survey analysis 

 Valuation analysis 

 Site recommendations 

 Appropriate maps, photographs, charts and other exhibits 
 
Awardee shall determine projected demand (competitive position) for potential land uses 
by specific type) based upon the findings reached at the conclusion of Task ID- I.  At a 
minimum, the following must be considered in the determination: 
 

 Price ranges (per unit measure, e.g., price per square foot) 

 Costs of development (including land) 

 Vacancy and absorption analysis 

 Future competition 

 Direct and induced demand generators. 
 
The Preliminary Marketability Study shall identify projected capture rates/market 
share/competitive position in the study area relative to existing and proposed similar 
developments based upon vacancy rates and absorption trends, and other relevant factors.  
If applicable, Awardee shall recommend a phasing schedule for each identified land-use 
based on current market conditions, subject to verification by a feasibility study. 
 
Using the Preliminary Marketability Study, Awardee and its consultants shall recommend 
specific land uses and recommend alternative land use mixes which, in their professional 
opinion, will produce the greatest return to the Trust considering all physical, economic 
political and legal restrictions.  The Preliminary Marketability Study Report shall discuss the 
rationale for this opinion and shall make specific marketing recommendations. 
 
While conducting the Preliminary Marketability Study, Awardee shall periodically review 
and consider the information developed and recommendations made by Awardee in its 
conducting of the other master land planning and zoning tasks described in this RFP-
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Planning Planning Project, to ensure that the recommendations are consistent with and 
appropriate in light of such other information and recommendations, and should 
recommend changes to the land plan and zoning as may be appropriate to meet the project 
objectives.  The information and analyses being developed Awardee should be accounted 
for at the same time in all tasks. 
 
Task G-3 Deliverables:  Awardee shall submit eight (8) draft copies of the Preliminary 
Marketability Study Report for DNRC review.  Review comments shall be addressed and 
eight copies of the draft Final Report shall be submitted for DNRC review and approval.  
Upon approval by MT DNRC, the Final Report shall be prepared.  Awardee shall deliver the 
final Preliminary Marketability Study Report in MS Word and .pdf format on CD and eight 
hard copies. 
 
4. Preliminary Feasibility Study 

 
Awardee shall determine economic feasibility of the proposed land use alternatives, and 
determine, in Awardee’s opinion, the highest and best use of RFP-Planning site utilizing the 
appropriate residual analysis or assume alternative highest and best uses and taking into 
account the constraints on the project.  The economic feasibility study should assess the 
feasibility of the land-use alternatives under consideration after the Preliminary Market 
Analysis and Preliminary Marketability studies have been drafted and have taken into 
account the information developed by Awardee in the performance of other Required 
Tasks.  In conjunction with this economic feasibility analysis Awardee shall determine the 
cost of development including direct costs, indirect costs and total improvement costs, and 
shall develop an income/expense pro forma on each alternative land use being evaluated.  
The outcome of the evaluation shall include, assumed rate of return at the Master Plan 
Level (show analysis, calculations and reasons for conclusions). 
 
Task E-4 Deliverables:  Awardee shall prepare a draft Preliminary Feasibility Study Report 
for DNRC review and approval, which shall cite all published and unpublished sources 
utilized in the report, and include in an appendix copies of all material referenced or cited in 
the study and the quantitative analysis methodology.  Following DNRC approval of the draft 
report, prepare eight (8) copies  and .pdf on CD of the final Preliminary Feasibility Study 
Report. 

 
5. Preliminary Analysis of Infrastructure Financing Issues 

 
Awardee shall identify existing, potential and proposed mechanisms available in 
coordination with the various municipalities and public agencies for the financing and 
construction of the roadway, water, wastewater, and drainage systems for the 
development of RFP-Planning site.  Awardee shall identify major financing options that are 
to be considered, including one or more community facilities districts, inclusion of major 
items in the City’s capital improvement program, other special districts, impact fees, other 
forms of public financing, private construction agreements, and development agreements 
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coupled with conditions of sale.  The adequacy of the City’s impact fee program and other 
special fees shall be addressed.  Awardee shall address the relative advantages and 
disadvantages of the various methods available, and any efficiencies that might be obtained 
through the use of any of the financing mechanisms.  Awardee shall identify any financing 
mechanisms that should not be considered.  If existing mechanisms are inadequate, 
Awardee shall recommend a strategy for the development of appropriate infrastructure 
financing mechanisms.  If appropriate, Awardee, in consultation with DNRC and its counsel, 
will draft development agreements in conjunction with rezoning and other activities that 
provide for the financing and construction of needed infrastructure. 
 
Awardee shall recommend to DNRC strategies to use funding available from stakeholders 
and other opportunities to locate, plan and finance infrastructure and other development 
of the Victory Commons Project Area. 
 
Awardee shall actively investigate potential sources of funding that may be available to plan 
for and/or finance the construction of infrastructure, and development of the Victory 
Commons Project Area, including but not limited to any applicable federal grant programs. 
 
Awardee shall cooperate with DNRC in preparing and negotiating development agreements 
between DNRC and outside agencies/interests with respect to the Victory Commons Project 
Area.  The technical portions of the development agreement shall describe the land use 
planning assumptions, water, wastewater, drainage, and roadway infrastructure 
requirements for the Victory Commons Project Area.  Awardee shall also provide additional 
information related to project schedule, phasing, and other potential funding mechanisms 
and financial sources for the infrastructure improvements.  Awardee shall be available to 
work with DNRC’s legal counsel in drafting development agreements.  Awardee shall work 
with DNRC and other parties to establish and justify reimbursement for the elements of 
infrastructure within the project as well as to identify other benefits and incentives. 
 
Task I-E-5 Deliverables:  Awardee shall submit eight (8) draft copies of the Preliminary 
Infrastructure Financing report for DNRC review.  Review comments shall be addressed and 
eight hard copies of the draft Final Report submitted for DNRC review and approval.  Upon 
approval by DNRC, the final report shall be prepared.  Awardee shall deliver the final report 
in MS Word and .pdf format on CD and eight hard copies. 
 

 

Part I Outcomes/Deliverables: 
 
 Create an Opportunities and Constraints “Blob” Map 
 
Awardee will assimilate data needed to create an initial Opportunities and Constraints Map (for 
use by the Project Coordination Committee during the planning process), and will include but 
not be limited to the following: 



 

RFP.P Planning Exhibit C: SCOPE OF WORK, Page 18  

 

 Surrounding land uses 

 Existing infrastructure 

 Existing general plans, area plans, and specific plans within the Victory Commons Project 
Area (including Kidsports’ future development plans) 

 Existing applicable ordinances 

 Existing Growth Policy, zoning and area rezoning activity of the past five years in local 
jurisdiction and, if applicable, any adjoining jurisdiction 

 Pertinent MDT and City Transportation Planning Documents 

 Development trends including major planned developments including proposed and 
under construction 

 Population projections 

 Capital Improvement Program(s), Impact Fee Program(s), Development Fee Program(s), 
Infrastructure Connection Fee Programs, and Development Agreement(s) within the 
local jurisdiction 

 
Part 1 Outcome:  Awardee shall prepare a brief report (Strategic Zoning Assessment) providing 
a preliminary and strategic assessment of remaining zoning and entitlement issues, and  an 
Opportunities and Constraints Map, relating to the RFP-Planning Project Area and Awardee’s 
recommendations regarding the strategies that should be pursed to address such issues. 
 
Upon completion of Part 1, a draft report will be produced.  The report will document, in 
graphic and written form, information obtained in Part 1 and will outline the physical 
opportunities and constraints to development of the Victory Commons Project Area.  This 
information will be used in the preparation of alternative and final plans.  A one- to two-page 
executive summary will be included in the report.  This report should include all information 
needed to develop preliminary land use plans as described in Part II. 
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Part II:  Development of a Preferred Land Use Plan 
 
The end product of the Interim Period planning work performed by the Awardee under the RFP-
Planning is the creation of a Land Use Plan, for the purposes of zoning and development of the 
lands within the Victory Commons Project Area for adoption by the City of Kalispell.  The land 
use plan shall contain specific provisions governing the use, development and management of 
the lands within the Victory Commons Project Area.  The land use plan will provide the legal 
and conceptual framework for developing the Victory Commons Project Area, including the 
zoning and entitlements process, and should guide planning for the construction and financing 
of infrastructure.  It will be developed based upon the data, studies and analyses described in 
this RFP-Planning. 
 
The land use plan must take into consideration the natural and artificial features of the state 
lands, and compatibility with adjoining development and land uses, if any. 
 
The land use plan must include the following components: 
 

 Provisions for allocation and location of specific uses of the land. 

 Provisions for acceptable densities and concentrations of the designated land uses. 

 Provisions for the timing and rate of development. 

 Provisions for public facilities and resources. 

 Provisions for needed zoning and other land use control mechanisms. 

 Design guidelines and covenants, conditions and restrictions as applicable. 

 Infrastructure planning, implementation and funding. 

 Phasing, timing and method of sub-leasing disposition. 
 

Task A.  Project Initiation -- Develop Work Plan 
 
After reviewing the requirements set forth above Awardee shall prepare to draft a proposed 
development plan, and develop a more detailed proposed design process plan for DNRC 
approval.  In general this preparation should include the following: 
 

 Confirm Awardee’s project team make-up and members. 

 Identify sources for market input, environmental, marketing, and entitlement which are 
complementary to the master planning process. 

 Refine and coordinate work programs, as needed, for market strategy, planning, 
engineering, landscape, environmental and entitlement tasks. 

 Discuss project background, DNRC and stakeholder expectations and establish a 
preliminary “project vision.” 

 Verify and refine overall goals and objectives. 

 Establish a process for gathering additional information. 

 Create an outline or other framework of the development plan. 



 

RFP.P Planning Exhibit C: SCOPE OF WORK, Page 20  

 

 
Task A Deliverables:  Awardee shall prepare the proposed work plan for creating the 
development plan, showing how all required elements will be addressed.  8 copies to Project 
Coordination Committee. 
 

Task B. Understanding Development Opportunity, Community 
Context and Physical Setting 
 

1.  Analysis of Planning context 
 
As part of the work leading to the adoption of a development plan, Awardee shall create 
working GIS base maps of the Victory Commons Project Area, including context maps.  
These maps shall be suitable for development planning, for incorporation in the 
development plan, and relevant zoning applications. 
 
Task B1 Deliverables:  Draft and final context analysis maps as described above.  These 
maps will be prepared for presentation in Power Point and hard copy.  Final copies (8) will be 
submitted in ESRI GIS or Auto-Cad form.  With these maps, a series of site analysis graphics 
shall be developed that document planning and development issues for the Victory 
Commons Project Area and their regional context. 

 
2.  Compilation of Data re: Opportunities and Constraints Mapping 
 
Awardee shall prepare two categories of property site analysis maps using the technical 
information gathered by Awardee in its performance of the Required Tasks in Part I.  The 
first category is existing cultural features maps, which will document the following: 

 Existing and proposed utility corridors and easements 

 Roads and circulation patterns including existing and proposed roadways alignments 
 
The second category is natural features maps, which will document the following natural 
systems: 
 

 Hydrology 

 Soils and topography 
 
In the Opportunities and Constraints Analysis Map, Awardee will evaluate and summarize 
graphically the key opportunities and constraints that affect the direction, location, and 
characteristics of the project.  At this time the information and analysis described above 
shall be synthesized, implications identified and basic directions for the project set.  Primary 
components and issues will include: 
 

 Project entry character 

 Primary and secondary access issues 
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 Project location preferences and issues 

 Political/entitlement factors 

 Land form and character elements 

 Infrastructure issues 
 
Task B2  Deliverable: Opportunities and Constraints Analysis Maps as described above (8 
copies to Project Coordination Committee). 
 

Task C: Initial Workshop 
 
Awardee shall coordinate and staff a project initiation workshop.  The workshop serves to 
ensure the Project Coordination Committee understands the schedule, DNRC’s expectations 
and the products that will be prepared as part of the Project Development Plan.  The site 
analysis and Opportunities and Constraints Map will be presented and reviewed as part of this 
workshop.  The purpose of this workshop will be for the Project Coordination Committee to 
engage in a discussion about the key priorities, research topics, and assumptions with respect 
to the Victory Commons Project Area. 
 

1.  Priorities, Research, and Assumptions 
 
The workshop will establish priorities and assumptions that may affect the master plan.  
Special emphasis will be placed on the unique conditions of the Victory Commons Project 
Area as situated within the City.  The expected outcome of the workshop is as follows: 
 
Discuss and document project priorities: 
 

 Project Coordination Committee objectives and directives 

 Timing and approvals strategy 

 Milestones, reviews and schedule for the planning process 

 Review of existing information 

 Review relevant Growth Policy 

 Review site analysis and Opportunities and Constraints Maps 

 Market inducers 

 Employment  

 Commercial 

 Review Project Vision (see RFP-Planning introduction) 
 
 Discussion of other topics as necessary. 
 
 C1a. Post-Workshop Production 
Following the workshop, Awardee shall conduct analysis of the material collected and 
document any decisions and agreements reached during the workshop. 
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C1a. Deliverables:  Awardee will prepare a draft work plan for the development plan, a draft 
Project Schedule, a written report that summarizes the site data and other information 
collected (including but not limited to Awardee’s analysis of Physical and Engineering base 
lines, natural resources, political and entitlement context, and key business planning issues).  
The report should include updated Context and Site Analysis Maps that depict existing site 
conditions and development opportunities and constraints.  The report shall also summarize 
the project priorities, additional research needs, and assumptions that will guide 
development of the Project, as agreed upon at the workshop, and will be submitted in MS 
Word soft format, 8 hard copies, and .pdf on a CD. 

 

Task D. Alternative Conceptual Land Use Development Plans 
 

1:  Design Workshop – Develop Conceptual Land Use Alternatives for the Victory 
Commons Project Area 
 
Utilizing the opportunities and constraints analysis, the preliminary drainage plan and other 
preliminary plans created in Part 1, and the overall project vision developed during the 
second workshop, Awardee shall articulate at least three alternative conceptual land use 
plans for the Victory Commons Project Area.  These conceptual land use plans are 
ultimately intended to help provide the basis for a future RFP (“RFP-Lease”) to acquire any 
necessary entitlements and develop the site.  
 
The intent of the conceptual land use plans is to articulate an overall vision for the project 
that will guide the project area planning process and drive the development of a preferred 
plan. 
 

a.   Draft Conceptual Site Plans 
 
Awardee shall draft the conceptual land use plans that will become the basis for growth 
policy and zoning amendments, infrastructure planning, and other aspects of the Victory 
Commons Project.  Conceptual Land Use Plans may consider, but not be limited to, the 
following: 
 

 Land use designations by acreage 

 Density ranges by land-use category 

 Access, circulation and traffic analysis 

 Major transportation corridors 

 Major drainage, mitigation and areas 

 Water and wastewater distribution plans 

 Relative constraints & opportunities of each plan 

 Analysis of the strengths and weaknesses of each plan. 
 
Additional input by the Project Coordination Committee may include the following: 
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 Economic and market overview, including products, phasing, 
parcelization, and alternative strategic economic objectives. 

 Identify potential areas of flexibility. 
 
Task D1a Deliverables:  Awardee shall prepare three alternative conceptual site plans 
incorporating the information described above.  These plans shall be in the form of site 
development maps accompanied by explanatory text.  Awardee shall prepare a brief 
written report summarizing an analysis and recommendations regarding a preferred 
alternative (8 copies).  The Awardee shall present these alternatives in a meeting with 
the Project Coordination Committee. 
 
b. Concept Plan Presentation Workshop 

 
Awardee shall coordinate a two-phased planning workshop with the Project 
Coordination Committee.  In the first phase, they will present the various conceptual 
plans with their supporting analysis.  Awardee shall plan and staff the workshops, and 
shall create a report summarizing the decisions reached during the workshops.  
Participants will be provided copies of the IIC deliverables and other applicable products 
of the work performed to date in advance of the workshop and will be expected to 
review such material to prepare themselves for meaningful and efficient participation 
on the workshop.   
 
The Project Coordination Committee will have the opportunity to question any of the 
conceptual plans and their respective elements and offer recommendations with the 
goal of developing a preferred alternative.  The Project Coordination Committee 
members will critique and offer thoughts and recommendations about the various 
conceptual plans and/or perhaps a hybrid plan at the second meeting, to be held 
approximately two weeks later.  The Awardee will receive comments and suggestions 
and incorporate them into the development of a Preferred Land Use Plan.   

 
Task D1b Deliverables:  Awardee will coordinate the meetings outlined above for the 
Project Coordination Committee and provide conceptual plans and supporting materials 
(8 copies).  The Project Coordination Committee will provide critique and 
recommendation to the Awardee, who will record it and incorporate it into the next level 
plan drafts. 
 

 TASK E. Develop the Preferred Land Use Plan 
  

In this task, the Awardee will work with the information developed to date and the 
Project Coordination Committee to arrive at a draft Preferred Land Use Plan. 

 
1. Preferred Land Use Plan Refinement 
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After considering the input from the workshop in IID1, the Awardee will use 
results and products developed during the workshop described in Task II-D-1, the 
Victory Commons Project Area design concepts and sketches shall be refined for 
inclusion in a Draft Preferred Land Use Plan for review by the Project 
Coordination Committee.  
 
The Narrative portion of the Preferred Land Use Plan framework document for 
the entire property shall address: 
 

 Definitions 

 Feasibility study 

 Primary thematic market concepts 

 General/Design Standards 

 Drainage features 

 Community focal points will be defined 

 Major landmarks and landscape features Master landscape plan 

 Master circulation systems Master pedestrian/transit/bike and 
trail plan 

 Master amenity and recreation concepts 

 Average density, land coverage and intensity of use concepts 

 Utilities plan 

 Building placement and orientation 

 Parking standards 

 Lighting 

 Signage 

 Street standards 
 
The Site Plan Map (i.e., map) of the Preferred Land Use Plan framework 
document shall be prepared to include all information needed to satisfy DNRC 
and the City’s Growth Policy and zoning requirements and the following layers of 
information as applicable: 
 

 Master circulation systems – vehicular, transit, etc. 

 Connections and relationships to surrounding areas 

 Public uses and activity zones 

 Master amenity and recreation concepts and trails areas 

 Response to geology, topography and soils issues 

 Response to entitlement issues and opportunities 

 Response to infrastructure phasing issues including recommended 
utility improvements required to meet the demands depicted in the 
alternative scenarios 
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Task E1 Deliverables:  Draft Final Preferred Site Plan Development documents (8 
copies and CD) 

 
2. Preferred Land Use Plan Refinement 
 
Awardee shall coordinate a two-phased planning workshop with the Project 
Coordination Committee in which, in the first phase, they will present the draft 
Preferred Land Use Plan with their supporting analysis.  Awardee shall plan and 
staff the workshops, and shall create a report summarizing the decisions reached 
during the workshops.  Participants will be provided copies of the IID1b  
deliverables and other applicable products of the work performed to date in 
advance of the workshop and the Project Coordination Committee will be 
expected to review such material to prepare themselves for meaningful and 
efficient participation on the workshop.   
 
The Project Coordination Committee will have the opportunity to question any 
of the elements within the draft Preferred Land Use Plan with the goal of refining 
the plan.  The Project Coordination Committee members will critique and offer 
thoughts and recommendations about the draft plan at the second meeting, to 
be held approximately two weeks later.  The Awardee will receive comments and 
suggestions and incorporate them into the development of a Final Preferred 
Land Use Plan.  
 
Task E2 Deliverables:  Awardee will coordinate the meetings outlined above for 
the Project Coordination Committee and provide a draft Preferred Land Use Plan 
and supporting materials (8 copies).  The Project Coordination Committee will 
provide critique and recommendation to the Awardee, who will record it and 
incorporate it into a Final Preferred Land Use Plan (8 copies and CD). 
 
3. Prepare Final Preferred Land Use Plan 

 
Awardee will deliver the draft Final Preferred Land Use Plan to the Project 
Coordination Committee for acceptance.  Awardee will then incorporate the 
Project Coordination Committee’s response into a Final Preferred Site 
Development Plan. 
 

 Project Coordination Committee members will review all the draft Final 
Preferred Site Development Plan documents and schedule a response 
meeting with the Awardee. 

 Awardee meets with Project Coordination Committee to capture 
comments and incorporate them in the Final Preferred Land Use Site 
Development Plan. 
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Planning shall be sufficient to establish zoning entitlements for the development 
parcel.  This Final Preferred Site Development Plan will be the basis for Growth 
Policy and/or zoning application to the City after final concurrence by DNRC. 
 
Task E3 Deliverables:  Final Preferred Site Development Plan; i.e., Final Preferred 
Site Development Plan Report text & diagrams, with Executive Summary 
(including how it meets the overall four primary goals of the project), with 
sufficient documentation to submit applications for all necessary entitlements (8 
copies to Project Coordination Committee).  This set of documents should be 
suitable to support the applications for all necessary entitlements. 
 

Part II Outcome/Deliverables: 
 
 Create a Preferred Land Use Plan. 
 
The documents produced at this point should be adequate to submit as application for any 
remaining entitlements process.   


